

Table of Contents

6.3 Qualificatons Submission.....	3
Criterion #1 – Expertise	3
Criterion #2 – Proponent Experience:.....	9
Criterion #3 – Service Comprehension:	10
Criterion #4 – Capacity	14

PROPOSAL COVER PAGE

Re: PRE-QUALIFICATION REQUEST (“PQR”)

Plan No.: [REDACTED]

Proponent Legal Name: [REDACTED]

Technical PoC: Umer Siddiqui

6.3 QUALIFICATIONS SUBMISSION

CRITERION #1 – EXPERTISE

Fairness Auditor: Umer Ashfaq Siddiqui (Primary Resource)

Demonstration of Required Qualities

- **High Recognition and Impeccable Integrity:** Umer Siddiqui is a mechatronics engineer with sound knowledge of his procurement leader with 18 years of experience, managing Business Portfolio over USD 300million in contracts from with Canadian Agencies (Federal, State, Local and Education), US Government (Federal) and Middle Eastern's semi government and commercial sector. His resolution of a fairness dispute, interpersonal skills and integrity enforcement and fair bidding, third party scope and price evaluations, earned him commendations for ethical leadership.
- **Great Interpersonal Skills and Empathy:** Umer has extensive experience of dealing with vendors like [REDACTED], [REDACTED], [REDACTED], [REDACTED], [REDACTED], [REDACTED], TE, [REDACTED], [REDACTED], [REDACTED], [REDACTED], etc., virtually meets them for projects requirements, talk to mutli-cultural and cross-functional team members to align technical, legal, financial and logistics matters. His empathetic mediation helps him secure partner seat with the vendors to ensure consensus without compromising fairness while bidding on the government projects.
- **Sound Judgment:** Umer and [REDACTED] developed a proprietary bid/no-bid decision matrix, integrating risk scoring (e.g., cost overrun probability, compliance gaps) and Pwin calculations (based on competitor analysis and client priorities), ensuring objective procurement decisions.

Qualifications and Relevant Experience

- **Experience:** 09 years in budget estimations, third party scope preparations against projects, vendors outreach, vendors quotes and scope evaluation, cashflow management, P&L management, Services Risks mitigations
- Total 18 years of experience in Value Proposition Offering, and Bid/Proposal Management, delivering US\$300 million in contracts with government agencies (USA/Canada) and industrial/Oil & Gas clients ([REDACTED], [REDACTED], [REDACTED], [REDACTED], [REDACTED]).
- **Tangible Examples:**
 - **Federal/SLED Bids, USA/Canada (2020–to date):** New Order booking worth CAD 2,000,000 in first three give aggressive FY as a direct Federal/SLED government supplier

- **JIGCC Project, Saudi Arabia (2016–2017):** Signed Blanket Purchase Order (BPO) for transformer oil supply with [REDACTED]
- Signed BPO for with Larsen & Toubro for its active projects (i). MGP Jubail, (ii). Petrochemicals Yanbu
- **Ghawar Project, [REDACTED] (2013):** GHAWAR - [REDACTED] project of 638 Well Sites order worth SAR 450.0 million the biggest order in the history of the department year 2013
- Midyan Gas Processing Facilities RTUs worth SAR 4.0 million in 2014
- North Riyadh & Qassim Bulk Plant Additional Phase Capacity Worth SAR 10.0 million SAR in 2014
- Terminal Management System Additional Phase Capacity Orders SAR 4.0 million in the year 2011.
- Yearly new orders target achievement worth SAR 20.0 million

Relevance to Alberta Infrastructure Needs

Umer's expertise in Canadian federal procurement, including PWGSC's Integrity Regime, aligns with Alberta's need for a Fairness Auditor to ensure transparent infrastructure projects. His use of structured tools (e.g., compliance matrices, risk logs) guarantees unbiased oversight, while his experience resolving disputes addresses fairness concerns proactively. Umer's media engagement ensures public confidence in high-stakes procurements.

Knowledge and Experience with Procurement Processes

Umer's public sector experience includes managing Canada, USA Federal/SLED RFPs, RFIs, and RFQs, ensuring compliance with Government Agencies' Procurement Guidelines. In private sector projects (e.g., [REDACTED], L&T), he implemented multi-stage procurement frameworks, including:

- **Prequalification:** Scoring suppliers on financial stability, past performance, and certifications, technical compliance and compatibility, Support and Services Role
- **Evaluation:** Using decision trees to assess bid responsiveness, mitigating subjectivity and risks, evaluating vendors proposition specifications to gauge with the project requirements, and preparing evaluation reports
- **Issue Resolution:** Conducting root cause analysis (e.g., 5 Whys) for fairness complaints, as applied in bids to resolve scoring disputes.

Ability to Communicate with the Media

Umer is fully capable of addressing ethical and transparent communication publicly, irrespective of platforms.

[REDACTED]

Back-up Fairness Auditor: [REDACTED]

Demonstration of Required Qualities

- **High Recognition and Impeccable Integrity:** [REDACTED] Ashfaq Siddiqui is a trusted consultant with total 9 years of experience in Canadian (Federal, State, Local, Ed) and USA Federal procurement policies. He is actively managing various vendors full time in domain of pumps, motors, rotary equipment, Valves and IT Infrastructure and NATO products.
- He is managing and self-representing all the bid protests for all who participated in the bid to ensure fair procurement policies are practiced. [REDACTED] has won a bid protest for Lidar Procurement from PWGSC while challenging the procurement method of PWGSC and purchased an expensive solution.
- **Great People Skills and Empathy:** [REDACTED]'s manages facilitation of RFP debriefs with losing bidders at [REDACTED] fostered trust, empathetically addressing concerns while maintaining process transparency, as seen in a CAD 2M software bid.
- **Sound Judgment:** [REDACTED] developed an internal Excel-based tool for rapid RFP assessment, scoring solicitations on complexity (e.g., number of deliverables) and alignment with client needs, ensuring objective bid pursuits. He also clarifies the scope both from Vendors and Clients. [REDACTED] and Umer developed a proprietary bid/no-bid decision matrix, integrating risk scoring (e.g., cost overrun probability, compliance gaps) and Pwin calculations (based on competitor analysis and client priorities), ensuring objective procurement decisions.

Relevance to Alberta Infrastructure Needs

█████'s PWGSC experience equips him to ensure continuity as a Back-up Fairness Auditor. His tools for bid evaluation (e.g., compliance trackers) and issue resolution (e.g., audit logs) align with Alberta's transparency goals. █████'s ability to manage stakeholder debriefs and engage media ensures he can uphold fairness in emergency substitutions.

Knowledge and Experience with Procurement Processes

█████'s public sector work includes PWGSC bids, using tools like compliance matrices to verify RFP adherence. In private projects (e.g., Descon), he applied:

- **Prequalification:** Filtering vendors via pass/fail criteria (e.g., certifications, financials).
- **Evaluation:** Scoring bids on predefined rubrics (e.g., cost, compliance).
- **Issue Resolution:** Using gap analysis to address fairness complaints, as applied in HAWL Plant to resolve vendor scoring disputes in terms of quality, technical etc.

Ability to Communicate with the Media

█████ has provided procurement updates to Competition Bureau Canada, articulating fairness processes clearly. His debriefs with bidders, using visual aids (e.g., scoring breakdowns), demonstrate his ability to simplify complex issues, ensuring media readiness for the province.

Auditor _Resume_ Umer Siddiqui

He is a seasoned professional with 18 years of experience in Value Proposition Offering, Vendors, Project Budget/Schedules and Bid/Proposal Management delivering \$300M+ in contracts to government agencies (USA/Canada) and industrial/Oil & Gas clients in Middle East. He excels in high-pressure and target driven environments. Helped establishing three business running up from ground zero in USA, Canada and Pakistan in engineering domain.

Proposal/Costing/Vendor Management Consultant KEVEREST (USA & Canada) Nov. 2020 -today

- Evaluating government RFPs, agencies past contract histories for to determine probability to Win and assess competition leading to a informed Bid/No-Bid decisions
- Monitoring Sources Sought and RFIs for early positioning and opportunity pursuit
- Performing competitor assessments and vendor quote comparisons, identifying innovative technology partners
- Vet requirements with the OEMs to ensure technical compliance Negotiate commercial terms & legal terms
- Pursuing strategic Pursuits in USA replica of Business Model successfully implemented in Canada

Head of Sales and BD KEVEREST Pakistan (System Integrator) Dec. 2017 - Nov. 2020

- Developed and executed a "1- 5" year strategic business plan resulting in new orders booking worth PKR 21.0 Million both for brownfield & greenfield installation
- Developed new OEMs with regional business projections and promote their solutions in the local industry
- Develop relationships with C-level executives by updating technological developments and addressing their hot buttons

Sales & Proposal Manager PETROMIN Saudi Arabia Mar. 2016 - Nov.2017

- Historical assessment of all customers' Business Volume (gain/loss), Gross Margin (up/down), revenue, and payments trends to determine (DSO), cross-sell/upsell opportunities and develop customer retention strategies against variance of assigned business KPIs for actual month-to-date (MTD) with assigned target
- Assess new customers' yearly business forecast with expected margin, revenue (SAR), and volume (MT)
- Profit & Loss (P&L) management for all customers

Sales & Proposal Engineer Siemens (Saudi Arab and Pakistan) Aug. 2007 - Jan.2016

Early Engagement with Engineering Companies, Saudi Aramco Proponents and Contractors:

- Strong relationship building with Aramco PMT teams of various locations (Abqaiq, Ghawar, Haradh, Khurais, Khursaniyah, Manifa, Qatif, Safaniyah, Shaybah, Zulf-Marjan)
- Strong relationship building with engineering companies and contractors (Mustang, Wood, Jacobs, Dar Al-Riyadh, Petrofac, Saipem, MacDermott, WorleyParsons, Flour, KBR, AMCDE, L&T, Al-Suwaidi, Nesma, Sinopec, Technip, GCC)
- Participation in the FEED phase for penetration in greenfield and brownfield projects of Tank Farms, Bulk Storage, East-West Pipeline, Oil Fields automation, and control projects
- Provide clarifications to the design engineers and develop value proposition for the automation packages to be ahead of competitors' (EMERSON, ABB, Honeywell, Schneider, and Yokogawa) activities

Bids Approval from Siemens Germany for Greenfield and Brownfield

- Managed Technical, Commercial, Cost-Price, Legal aspects of projects for Global heads in Germany for approval of go/no go after responding to their questions, posting update of each pre-bid/early engagement phase ahead of time before firm tender issuance
- Posting updates in CRM after meeting with end-users validating proponents' requirements or conducting site visits
- Proposal development in mutual consultation with the assigned engineering manager
- Post bid clarifications for all active projects followed by development of Detailed Win/Loss Analysis Report for the global and cluster management review and post debriefing sessions minutes in CRM

Education

B.Eng. in Mechatronics College of Electrical & Mechanical Engineering (NUST) Oct. 2003 - May 2007

Backup Fairness Auditor _Resume_ Siddiqui

About [REDACTED]:

He is a seasoned professional with 9 years of experience in Value Proposition Offering, Vendors, Project Budget/Schedules and Project Management of Portfolio CAD 3.0 million in contracts to government agencies (Canada) and **PKR 21 Million** industrial/Oil & Gas clients in Pakistan. He excels in high-pressure and target driven environments.

Project Manager & Vendor Management Consultant [REDACTED] (USA/Canada) Nov. 2020 -today

Products Portfolio

IT Hardware/Software Infrastructure, Automatic Identification and Data Capture (AIDC) Products, Rotary Solutions

- Continuously engaged in promoting various OEM portfolios by managing end to end project execution lifecycle
- Drive the strategic communications process on large, complex, and significant pursuits
- Evaluate customer needs, clarify with the contracting authority on requirements to mitigate associated risks
- Determine appropriate technical, marketing & contractual approaches consistent with the RFP instructions
- Develop the proposal schedule, outline, compliance matrix, and Proposal Development Plan
- Prepare and lead efficient Proposal Kickoff meetings and status calls, ensuring activities adhere to the Proposal
- Expert in drafting the best value compliant and responsive proposition
- Provide insight, leadership, and work guidance to authors on all proposal content
- Apply experience and best practices in team management to ensure responsive proposal submissions
- Conduct activities required for successfully performing color reviews and debrief authors
- Manage the development of oral presentations, discussions, and proposal revisions
- Ensure the high-quality content and appearance of final proposal deliverables
- Conduct and document proposal lessons learned and implement actions to improve the process and strategize future bids accordingly
- Answer post-bid clarification coming from the contracting officer OEMs Relation Management
- Vet all products requirements with the OEMs by developing Technical Compliance Table to eliminate non-compliance
- Negotiate commercial terms and discount followed by the issuance of PO Strategic success footprint for the growth of the company
- Developed a tool for the quick assessment of active solicitation with the Federal [REDACTED]
- Developed a tool for the assessment of past awards to find the Price to Win, competition, and strategize each bid accordingly

Director Compliance & Co-founder KPL Pakistan (System Integrator) Dec. 2017 - Nov. 2020

- Managed Projects worth PKR 21.0 million both for brownfield & greenfield installation and managed cash flow and project schedule
- Coordination with the COO and CTO for the Procurement Plan against booked orders
- Consolidate material requisitions and float RFPs for multiple projects to negotiate the most advantageous terms for the company
- Develop quotes comparisons sheet, influence a target price for savings to create fair competition among OEMs ([REDACTED]/SE)/distributors
- Prepares Purchase Orders / Sub-contract Agreements as per the approved procurement plan
- Accountable for the prequalification of suppliers and subcontractors for consistent delivery of quality products and services promptly
- Conduct regular visits to the extrusion factory to ensure the quality of extruded aluminum busbars as per the agreement
- Provide guidance and training to staff, establish standards, and manage document automation and capacity building, when necessary
- Interface with the QA/QC colleague for Factory Acceptance Test Preparation
- Arrange third-party testing for Aluminum Busbars, conductivity meters, and DC Injection Kits for the FAT of BBT on a rental basis
- Monitor in-house as well as outsourced activities to ensure contractors' compliance with project Sow

Education

B.Eng. Mechanical University of Engineering and Technology (UET) Sept. 2008 - Aug 2012

CRITERION #2 – PROPONENT EXPERIENCE:

Please refer to separate attachments as File Size Limit 10 MB is hit, if we included all those files/text therein here in this document. Those files are attached separately in email as word files due to embed references files.

Criterion 2_SoW Evaluation References

Criterion 2_Bid Protest References

Criterion 2_Bids Cancelled RFPs References where best Value Solution was submitted

Criterion 2_Vendors Evaluation References

Name	Date modified	Type	Size
 Criterion 2_SoW Evaluation References	4/17/2025 8:36 AM	Microsoft Word D...	8,069 KB
 Criterion 2_Bid Protest References	4/17/2025 9:23 AM	Microsoft Word D...	3,077 KB
 Criterion 2_Bids Cancelled RFPs References where bes...	4/17/2025 9:42 AM	Microsoft Word D...	573 KB
 Criterion 2_Vendors Evaluation References	4/17/2025 10:21 AM	Microsoft Word D...	1,769 KB

CRITERION #3 – SERVICE COMPREHENSION:

i. Requirements, Challenges, and Risks – Based on Proponent’s Industry Understanding

The requirement for Fairness Auditor Services under PQR # [REDACTED] aligns with the Government of Alberta’s objective to ensure that **procurement processes across complex capital projects and Public-Private Partnerships (P3s) are fair, transparent, defensible, and compliant with legislation, trade agreements, and internal policies.**

As per **Section 6.9.7 of the P3 Framework**, the Fairness Auditor must operate independently, providing oversight and documentation throughout the procurement lifecycle: **procurement strategy development, RfX preparation, industry engagement, evaluations, negotiations, and debriefings.** This requires deep procedural knowledge, regulatory awareness, and cross-sector insights.

Key Challenges and Risks Observed Across Industry Sectors:

Category	Description	Observed Risk
Infrastructure & Utilities (HV/MV/LV)	RfX for substations, power distribution, and EPC contracts require accurate risk transfer, lifecycle modeling, and design neutrality.	Technical bias, unclear performance specs, insufficient lifecycle costing reviews.
Construction (DB, DBFM, P3)	Alberta’s P3 model demands alignment of PSC (Public Sector Comparator) and shadow bid elements during evaluation.	Risk of unfair bundling, role confusion between design-builder and maintainer, misaligned scoring.
ICT and SaaS Procurement	Complex systems like SCADA, LMS, cybersecurity, and digital twins require scoring evaluators with domain-specific expertise.	Misinterpreted technical criteria, unclear thresholds, or unfair weighting of legacy vendors.
Public Sector Environment	Federal and provincial procurements involve multiple stakeholders, auditability under FOIP, and public accountability.	Inconsistent evaluation documentation, lack of COI declarations, gaps in process traceability.

As someone who has led bid strategies and compliance reviews across over **300 RfX cycles**—many involving [REDACTED], [REDACTED], **the U.S. Government, and Canadian SLED entities**—I recognize the demands of delivering fairness assurance in an environment constrained by public visibility, trade agreement compliance, and the increasing use of hybrid project delivery models.

Fairness-Specific Risks in the Alberta Context:

- **Misaligned or vague scope-to-evaluator mapping**, especially in P3 bundled procurements.
- **Evaluation under compressed timelines**, leading to incomplete rationale documentation.
- **Missing hours in scope due to lack of UNSPSC/GSIN mappings**, potentially distorting cost/value judgment.



- ade compliance issues (NWPTA/CFTA) when local knowledge or inc[REDACTED]ency is unintentionally favored.
- **Confusion between performance-based output specs and traditional input specs**, particularly for asset-heavy projects like highways, schools, and utilities.

ii. Value-Added Services, Unidentified Risks & Tailored Approaches

In addition to fulfilling core responsibilities, I offer several proprietary methods and value-adds that go beyond the base expectations outlined in the RFP:

1. Value-Added Services:

Tool/Service	Purpose	Value to Province
Fairness Matrix Diagnostic	Audits RFx documents for neutrality, ambiguity, and trade compliance prior to release.	Ensures proactive fairness assurance, not just reactive audit.
Evaluator Calibration Sessions	Simulated scoring using sample submissions before actual evaluations.	Aligns interpretation across evaluators from technical, legal, or financial backgrounds.
Equivalency Verification Protocol (EVP)	Assists evaluators in determining fair acceptance of alternative products/specs.	Reduces risk of disqualifying innovative solutions.
Bidder Q&A Fairness Vetting	Reviews clarifications to ensure all responses are equal, complete, and non-leading.	Ensures FOIP-ready records and avoids selective advantage.
PSC/Shadow Bid Risk Assist Tool	For P3 projects, cross-checks fairness in risk allocations, NPV assumptions, and lifecycle costing.	Supports adherence to Section 5.4.2 and 5.4.4 of P3 Framework (Risk Allocation & Lifecycle Costing).
Diversified Portfolio Expertise	Required to review consultants/end users' scope	Strong expertise in Projects, Products, Services, Infrastructure Portfolio and real working experience in diversified domains with strong expertise using IT Tools



2. Additional Risks and Suggested Mitigations:

Unidentified Risk	Implication	Suggested Mitigation
Missing cost scope due to absent UNSPSC/GSIN codes	Underestimated project hours and misaligned vendor quotes.	Advocate for use of historical procurement code mapping to ensure completeness in SoW drafting.
Evaluator preconceptions based on prior vendor relationships	Risk of biased scoring or unfair shortlisting.	Enforce pre-evaluation COI declarations and evaluators' adherence to P3 Guideline Section 6.20.
Overreliance on incumbents' data (e.g., Utilities and Infrastructre revamp projects)	Technical favoritism and unfair disqualification of challengers.	Support neutral documentation and equivalency review mechanism (EVP tool).
Misinterpretation of P3 output specifications by technical evaluators	Disqualification of valid approaches based on outdated input-based mindsets.	Train evaluators on output-based scoring methods and performance-based contract evaluation.

iii. Approach to Issue Resolution, Fairness Monitoring, and Conflict Management

Implement a **five-stage issue resolution framework** that aligns with Alberta’s P3 Framework Sections **6.14.3 (Confidentiality)**, **6.27 (Debriefings)**, and **6.28 (Records Management)**:

A. Issue Resolution Protocol

Stage	Action
1. Identification	Issues detected via Q&A logs, scorecard anomalies, evaluator notes, or bidder communications.
2. Documentation	Fairness Log updated; relevant RFx clauses and evaluation guidelines cited.
3. Stakeholder Engagement	Consult with Evaluation Chair, Procurement Lead, and Legal (if required).

	e	Action
4. Resolution Recommendation		Fairness Advisory Memo submitted with recommended action (e.g., rescore, clarification, pause).
5. Closure & Reporting		Final decision recorded in Fairness Log and included in debriefing documentation.

- B. Fairness Monitoring Activities:
- **Continuous Monitoring:** Evaluation sessions are observed or logged (where applicable) for time spent, rationale clarity, and scoring trends.
 - **Live Q&A Tracking:** I log bidder questions and assess the uniformity of responses to prevent unintentional favoritism.
 - **Checkpoints at Key Milestones:** RFx issuance, pre-bid meetings, scoring calibration, draft award notification, and debrief scheduling.

- C. Conflict of Interest & Perceived Bias Handling
- Apply Section 6.20 of P3 Framework for conflict detection and resolution.
 - Run **independent third-party checks** (e.g., LinkedIn, vendor history scans) to flag evaluator-vendor connections.
 - Issue **Fairness Ruling Memo** for COI mitigation, including evaluator role reassignment or neutral observer intervention.

- D. FOIP and Litigation-Ready Records
- Maintain **annotated evaluator scorecards** and **justification logs** per P3 Guideline 6.28.
 - Ensure final records are **accessible, traceable, and complete** for FOIP requests, audits, or legal defense.
 - Prepare **Debrief Briefs** with redacted summary rationale for use in unsuccessful bidder sessions.

Conclusion: Initiative-taking, Cross-Disciplinary, and P3-Aligned Fairness Strategy

My comprehensive approach to fairness assurance combines:

- Engineering acumen across power, automation, and construction.
- In-depth procurement policy knowledge across Canada, USA, and the Middle East;
- Direct application of Alberta’s P3 Framework principles, including Sections 5.4.2 (Risk Allocation), 5.4.4 (Lifecycle Cost), and 6.9.7 (Fairness Auditor);
- Proven tools for prevention, monitoring, conflict management, and resolution.

This integrated strategy ensures the Province receives **risk-mitigated, auditable, defensible, and trust-building procurement outcomes** across all Statement of Work (SoW) engagements.

4 – Capacity

4.1 Allocation and Coordination of Resources

4.1.1 The Proponent confirms that all required Fairness Auditor services will be performed by one individual—**Umer Siddiqui**, who brings deep experience in procurement oversight across infrastructure, energy systems, SaaS procurement, and public-sector capital projects.

4.1.2 The Proponent acknowledges that, as Statements of Work (SOWs) are not yet developed, **project-specific time allocations and resource schedules cannot be realistically estimated** at this stage. Time and effort allocation will be defined in consultation with Alberta Infrastructure upon receipt of requirements.

4.1.3 Nevertheless, the Proponent confirms that **all required functions**, including RFx review, evaluation oversight, fairness documentation, clarification review, scoring validation, and bidder debrief preparation will be **solely performed by the Primary Fairness Auditor**.

4.1.4 The Primary Fairness Auditor will maintain **real-time availability during evaluation and debrief phases** and will work directly with Alberta Infrastructure's project authority to ensure documentation quality, traceability, and procedural compliance.

4.1.5 A **Back-Up Fairness Auditor** has been identified and will be fully briefed and available to transition within 24 hours if necessary.

4.2 Project Management, Service Delivery Strategies, and Skills of the Proponent

4.2.1 The Proponent's service delivery strategy follows a **5-phase structured approach** aligned with Alberta's P3 Framework Sections 6.14, 6.27, and 6.28, and is designed to ensure high-quality, transparent, and auditable procurement oversight.

4.2.2 The Primary Fairness Auditor will carry out the following core activities for each engagement:

4.2.2.1 Planning & Pre-RFx Phase

- Review the procurement strategy and identify any fairness risks at the outset (P3 §6.9.7).
- Review draft SOW, evaluation plan, and scoring matrix for neutrality and defensibility.
- Provide advice on evaluator role clarity and qualifications in line with technical content (P3 §6.11.1).
- Confirm clarity and transparency in the proposed pass/fail and weighted scoring criteria.

4.2.2.2 RFx Development & Clarification Period

- Review final RFx documents to verify that trade agreements (NWPTA, CFTA) and fairness principles are reflected (P3 §6.14.1–6.14.4).
- Check for language that may create unintended bias or unfair advantages (e.g., restrictive brand references or vague output specs).
- Monitor bidder Q&A responses for consistency, clarity, and equitable disclosure to all proponents (P3 §6.21).
- Confirm timely and accurate issuance of addenda and revisions.

4.2.2.3 Evaluation Phase

- Attend evaluation briefings to confirm that evaluators understand their roles, COI protocols, and scoring guidelines (P3 §6.11.2).
- Monitor and record evaluation proceedings, ensuring consistent interpretation of scoring criteria.
- Track rationale behind scoring variances and ensure justifications are recorded to withstand audit or FOIP requests (P3 §6.28).
- Flag scoring anomalies, groupthink tendencies, or unfair disqualifications for immediate correction.

4.2.2.4 Conflict of Interest & Fairness Monitoring

- Conduct conflict of interest (COI) declaration review and monitoring throughout the evaluation process (P3 §6.20).
- Recommend evaluator changes or score review procedures where perceived or actual COIs may exist.
- Maintain a Fairness Log documenting all potential risks, observations, and mitigation steps.

4.2.2.5 Contract Award & Negotiation Oversight

- Attend negotiation sessions (if applicable) to ensure the process reflects the evaluation results and maintains fairness (P3 §6.25).
- Review final award documentation and notice communications to verify consistency with evaluation outcomes.

4.2.2.6 Debriefing & Reporting

- Prepare the Fairness Report detailing how fairness was maintained throughout the process (P3 §6.27).
- Participate in or support debriefing sessions for unsuccessful proponents.
- Verify that all supporting documentation (scorecards, rationale, logs) is complete and FOIP-ready (P3 §6.28).

4.2.2.7 Post-Award Reflection & Lessons Learned

- Offer post-procurement feedback session with Alberta Infrastructure for continuous improvement.
- Maintain reusable checklists, trend logs, and feedback summaries to improve future procurement performance (optional value-add).
- **4.2.2.1 Planning & Pre-RFx** – Review of SOWs, procurement plans, risk registers, and evaluator guidelines (P3 Guideline 6.14.1);
- **4.2.2.2 RFx Development & Clarification** – Fairness screening of RFx content, COI declaration management, oversight of addenda and bidder questions (6.14.4 & 6.21);
- **4.2.2.3 Evaluation Phase** – Monitoring of scoring processes, evaluator alignment, conflict logging, and timing oversight (6.11.2);
- **4.2.2.4 Award Process** – Review of final results, negotiation fairness, consistency with evaluation plan (6.25);
- **4.2.2.5 Debriefing & Reporting** – Drafting of fairness reports, support for unsuccessful proponent feedback, and FOIP-readiness (6.27, 6.28).

4.2.3 The Primary Auditor will use standardized tools for **live fairness logging, evaluator calibration**, scoring integrity checks, and procedural documentation, ensuring each project remains traceable and audit-ready. Those tools to be arranged by Government as per the Amendment 2.



Template Name	Function	Stage Applied	RFP Alignment
Fairness Matrix Diagnostic Tool (FMDT)	Screens RFx documents for ambiguous language, unfair thresholds, biased criteria	RFx Drafting	P3 §6.14.1, 6.14.4
Evaluator Calibration Kit (ECK)	Standardized guidance package with sample scoring sheets, COI forms, bias indicators	Evaluation Planning	P3 §6.11.1
Live Evaluation Tracker (LET)	Monitors and logs real-time evaluator actions, scoring patterns, outliers, rationale quality	Evaluation Execution	P3 §6.11.2
Conflict of Interest (COI) Tracker	Logs initial and updated COI declarations and screening results	Entire Evaluation	P3 §6.20
Bidder Communication Tracker (BCT)	Records all vendor questions, responses, and timing to ensure equal treatment	Q&A Period	P3 §6.21
Fairness Log (Chronological)	A comprehensive, time-stamped log of fairness-related observations and interventions	Entire Lifecycle	P3 §6.9.7, 6.28
Evaluation Summary Snapshot Tool (ESST)	A one-page scoring summary with evaluator rationale linked to criteria for reporting	Post Evaluation	P3 §6.27
FOIP-Ready Debrief Package Template	Template for redacted feedback to unsuccessful proponents with defensible rationale	Debriefing	P3 §6.27.1
Trade Compliance Cross-Reference Grid	Maps RFx sections to CFTA/NWPTA clauses to confirm compliance and avoid trade challenges	RFx Review	RFP / Trade Agreements
Equivalency Assessment Table (EAT)	Enables objective review of “or equal” technical submissions in engineering procurements	Evaluation	P3 §6.14.4
Post-Award Lessons Learned Feedback Sheet	Captures insights on evaluator feedback, vendor perception, and process improvement	Close-Out	Optional Value-Add

4.2.4 Optional post-engagement reviews will be offered to Alberta Infrastructure to support internal improvement, benchmarking, and future procurement planning.

ditional Capacity Details, Value-Added Services, and Backup Resource

4.3.1 Backup Fairness Auditor

4.3.1.1 The Proponent confirms the availability of a trained and briefed **Backup Fairness**

Auditor: [REDACTED] **Siddiqui**, who will step in only if the Primary Auditor is temporarily unavailable.

4.3.1.2 [REDACTED] **Siddiqui** has 9 years of experience supporting government and industrial clients, with a background in vendor management, RFx coordination, technical compliance, and procurement oversight.

4.3.1.3 He holds a **B.Eng. in Mechanical Engineering from UET** and has supported multiple IT infrastructure, engineering, and automation procurement initiatives across Canada and Pakistan.

4.3.1.4 The backup resource will:

- Be present during kickoff meetings if required;
- Maintain access to Fairness Logs;
- Transition within **24 hours** with minimal disruption.

4.3.2 Value-Added Services Not Requested in the RFP

4.3.2.1 The Proponent offers several **proprietary tools and practices** that exceed RFP requirements and add significant value to Alberta Infrastructure, including:

- **Fairness Calibration Kits** for Evaluators – including sample scorecards, neutrality briefings, and COI forms;
- **Bidder Journey Tracker** – a vendor-facing log of communications and clarifications to ensure consistency;
- **RFx Fairness Stress Test** – simulates how evaluation and scoring may play out, identifying bias or misalignment before publication;
- **AI-supported document comparison** – detects last-minute changes in RFx drafts and flags fairness risk areas;
- **Post-debrief Fairness Feedback Collection** – allows Alberta to assess vendor perception of fairness and improve future processes.

4.3.2.2 These tools are embedded in the delivery methodology and will be adapted based on project complexity, type (construction, IT, energy, etc.), and evaluation structure.


4.4 Conclusion

4.4.1 The Proponent confirms its full capacity to perform all fairness audit services with a **dedicated and experienced Primary Fairness Auditor** and a trained, transition-ready backup.

4.4.2 While specific resource allocations will be defined once project SOWs are received, the Proponent has the structure, personnel, processes, and tools in place to deliver consistent, defensible, and transparent fairness auditing services across Alberta Infrastructure's portfolio.

4.4.3 The Proponent's model emphasizes:

- Consistency of service via a single-point Fairness Auditor;



or-specific evaluation knowledge ;

- FOIP-ready documentation practices;
- Enhanced oversight tools that go beyond minimum RFP requirements.

4.4.4 Alberta Infrastructure will benefit from a partner who brings not only experience and neutrality—but also tools, discipline, and foresight to ensure every procurement meets the highest standards of **transparency, integrity, and fairness**.